

List of Qualified Bidders

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
FEBRUARY-2017								
1	Providing services of 10 nos. vehicles along with drivers for 02 years at NHDC R&R, Khandwa (M.P.)	Open Tender	23.12.16	Two	24.01.17	04	(1) M/s R.D. Construction, Sanawad	(1) M/s Compact Security Services, Bhopal (2) M/s Balaji Road Lines, Khandwa (3) M/s Shekh Travels, Sanawad
2	Supply, Installation, Testing & Commissioning of 40 KW Grid Connected Solar Power Plant at Nagchun Park , Khandwa (MP)	Open Tender	27.12.16	Two	27.01.17	18	(1) M/s Brink Constructions, Bhopal	(1) M/s Deepa Solar Systems Pvt Ltd, Bangalore (2) M/s Networth Projects Pvt Ltd, Gurgaon (3) M/s Zenom Solar Power, Alahabad (4) M/s Shri Badrinath Vaikalpik Urja, Dehradun (5) M/s Sirius Electric, Noida (6) M/s Energy Green, Bhopal (7) M/s Research Center For Sustainable Solution Pvt Ltd, Nasik (8) M/s Oasys Infocom Private Limited, Kolkata (9) M/s Maharatna Engineering Corporation, Jabalpur (10) M/s Arsh Electronics Pvt Ltd, Delhi (11) M/s Pena Power Engineering & Automation Pvt Ltd, Bangalore (12) M/s Success Impex Pvt Ltd, New Delhi (13) M/s SH Solar, Ujjain (14) M/s SRK Solenergy Pvt Ltd, Jaipur (15) M/s Maxoptimus Security Solutions Technologies Pvt Ltd, G.Noida (16) M/s Photonics Watertech Pvt Ltd, Gandhinagar (17) M/s Vishal Electricals, Gaziabad
3	Protection work of approach (Ramp) of Pumping station at Morghadi for water supply of resettlement site Inpun & Bhogawan of OSP, district Khandwa (MP)	Open Tender	12.01.17	Two	27.01.17	04	(1) M/s R.D. Construction, Sanawad	(1) M/s Anand Construction Co., Khandwa (2) M/s Hi-Teck, Sanawad (3) M/s Sanjay Singh Tomar, Mohana (Punasa)
JANUARY-2017								
1	Providing, fixing/laying and testing of Power cables, Switch gear, Motor Pump etc. with accessories at Nagchun-Park , Khandwa (M.P.)	Open Tender	05.11.16	Two	01.12.16 Extended 08.12.16 Extended 16.12.16 Extended 23.12.16	03	(1) M/s Nazeem Khan, Harda	(1) M/s Mohammad Juber Khan, Khandwa (2) M/s H.C. Vishwari, Harda
2	Supply of decorative lights for development of Nagchun-Park at Khandwa (M.P.)	Open Tender	05.11.16	Two	02.12.16 Extended 09.12.16 Extended 17.12.16 Extended 24.12.16 Extended 31.12.16	03	(1) M/s Vishwakarma Associates, Khandwa	(1) M/s Daylight Electricals, Khandwa (2) M/s Shubh Agro International, Khandwa
3	Construction of stage Platform with Shed at Govt. High School at Ramnagar , Khandwa (MP)	Open Tender	09.12.16	Two	06.01.17	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Vedesh Gupta, Khandwa (3) M/s R.D. Construction, Sanawad
4	Design, Supply, Installation, Testing and Commissioning of Musical fountains and various other fountains at Nagchun Park , Khandwa (MP)	Open Tender	14.12.16	Two	16.01.17	03	NIL	(1) M/s Sabs India Sales Corporation, Indore (2) M/s Uberty Engineers, Satna (3) M/s Family Fountains, Jaipur

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
5	Supply and installation of Jhulas and Garden benches at Nagchun Park , Khandwa (MP)	Open Tender	14.12.16	Two	16.01.17	04	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad	(1) M/s Hi-Teck, Sanawad (2) M/s United Marketing Sports Emporium, Tirunelveli
6	Landscaping and plantation work with laying of water distribution pipeline for development of Nagchun-Park at Khandwa (M.P.)	Open Tender	16.12.16	Two	09.01.17	06	(1) M/s Envirotech, Gwalior (2) M/s Nursery Nisarg, Bhopal	(1) M/s Anand Construction Co., Khandwa (2) M/s Garden Services, Indore (3) M/s Shrusti Nursery, Indore (4) M/s Betwa Infrastructures Pvt. Ltd., Bhopal
DECEMBER-2016								
'----- NIL -----'								
NOVEMBER-2016								
1	Job work for "Operation, running & day to day care of all components of water supply system including watch & ward at various resettlement sites of Omkareshwar Project , district-Khandwa (M.P.)"	Open Tender	15.09.16	Two	18.10.16	03	NIL	(1) M/s Pawan Kumar Bute, Burhanpur (2) M/s Compact Security Services, Bhopal (3) M/s Swamina International Pvt Ltd. Kolkata
2	Job work for "Operation, running & day to day care of all components of water supply system including watch & ward at various resettlement sites of Indira Sagar Project , district-Khandwa (M.P.)"	Open Tender	15.09.16	Two	18.10.16	03	NIL	(1) M/s Pawan Kumar Bute, Burhanpur (2) M/s Compact Security Services, Bhopal (3) M/s Swamina International Pvt Ltd. Kolkata
OCTOBER-2016								
1	Job work for up-keeping and maintenance of Tagore Park and Khedapati Park at Khandwa and City Park at resettlement site New Harsood (Chhanera) in district Khandwa (M.P.)	Open Tender	31.08.16	Two	01.10.16 Extended 10.10.16	02	NIL	(1) M/s Compact Security Services, Bhopal (2) M/s Pawan Kumar Bute, Burhanpur
SEPTEMBER-2016								
1	Hiring of Boat/Motorboat with driver, as and when required basis at various submergence affected villages of Indira Sagar Project under Contingency Plan-2016 .	Open Tender	11.08.16	Two	06.09.16 Extended 14.09.16	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad
2	Laying of pipe line near Masjid area at Resettlement site Inpun under OSP.	Open Tender	31.08.16	Two	26.09.16	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Omprakash Patel, Sanawad
AUGUST-2016								
1	Construction of boundary wall and other miscellaneous Civil works for development of Nagchun-Park , at Khandwa (M.P.)	Open Tender	23.06.16	Two	26.07.16	10	(1) M/s Ankur Construction Co., Indore (2) M/s Gariman Enterprises, Indore	(1) M/s Anand Construction Co., Khandwa (2) M/s Betwa Infrastructures Pvt. Ltd., Bhopal (3) M/s Madhu Infracon Pvt Ltd., Mumbai (4) M/s Omprakash Patel, Sanawad (5) M/s Rajkumar Gupta, Khandwa (6) M/s Rajkumar Verma, Khandwa (7) M/s M.G. Construction, Gwalior (8) M/s Anupam Construction Co., Noida

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
JULY-2016								
'----- NIL -----'								
JUNE-2016								
'----- NIL -----'								
MAY-2016								
'----- NIL -----'								
APRIL-2016								
1	Providing, fixing and erection of MS pipe railing on pre-constructed RCC hume pipe submersible vented causeway & approaches for agricultural field at village Dotkheda under ISP, district Khandwa (M.P.)	Open Tender	17.03.15	Two	11.04.16	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Verma Engineers, Sanawad
2	Hiring of Motor boat with driver for the villages affected due to submergence of Omkareshwar Project , on as and when required basis.	Open Tender	18.03.16	Two	12.04.16	04	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Compact Security Services, Bhopal (3) M/s Verma Engineers, Sanawad (4) M/s Hi-Teck, Sanawad
MARCH-2016								
1	Design, Drawing and Construction of submersible RCC Bridge across Ajnal river including approach with construction of box culvert on approach road from Kachbedi to Dongali Ghat in district Harda (M.P.) under ISP submergence.	Open Tender	15.01.16	Two	18.02.16	09	(1) M/s Sunil Kumar Choukse, Indore (2) M/s Godec Construction Co. Pvt. Ltd., Shivpuri (3) M/s SKM Randeem Ultratech Pvt. Ltd. Indore (4) M/s Vijay Kumar Singh, Ambikapur	(1) M/s Anupam Construction Co., Noida (2) M/s Kalyan Toll Infrastructure Ltd., Indore (3) M/s Muneer Ahmad Patel, Sanawad (4) M/s Seth Mohanlal Hiralal Construction Co., Itarsi (5) M/s S.K. Totla Infra Construction Pvt. Ltd. Neemuch
2	Installation, Operation and Maintenance of photocopy machine at R&R office on unit job rate basis for carrying out the photocopy work of various divisions of NHDC R&R office, Khandwa	Open Tender	27.01.16	Two	23.02.16	03	NIL	(1) M/s Vidhyarthi Stationery & Photocopy, Khandwa (2) M/s Krishna Printing Press Co-Operative, Khandwa (3) M/s Paras Impression & Parts, Khandwa
FEBRUARY-2016								
'----- NIL -----'								

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
JANUARY-2016								
1	Providing Manpower services such as Stenographer, Computer operator, Asstt. Secretarial/Technical, Electrician, Driver, Cook, Plumber, Helper for Electrician, Helper, Gardener and Sweeper etc. for R&R Project, of NHDC Ltd., Khandwa (M.P.)	Open Tender	13.10.15	Two	17.11.15	10	(1) M/s Professional Facilities Management Service, Bhiwadi (2) M/s Pawan Kumar Bute, Burhanpur (3) M/s Mandevi Building Management Service, Mumbai (4) M/s Zedpoint Management Services Pvt. Ltd., Kolkata	(1) M/s Global Security & Placement Service, Faridabad (2) M/s Primeone Workforce Pvt. Ltd., Bhopal (3) M/s GA Digital Web Work Pvt. Ltd. Delhi (4) M/s Compact Security Services, Bhopal (5) M/s Ratan Emporium, Dhar (6) M/s Vansh Infotech Pvt. Ltd., Nagpur
2	Providing Dak, Courier Services for NHDC R&R Office, Khandwa (M.P.).	Open Tender	21.12.15	Two	14.01.16 Extended 21.01.16	03	NIL	(1) M/s Reliance Courier Service, Khandwa (2) M/s Blue Sky Courier Service, Khandwa (3) M/s Madhur Courier Service, Khandwa
DECEMBER-2015								
1	Job work for "Operation, running & day to day care of all components of water supply system including watch & ward at various resettlement sites of Indira Sagar Project , Khandwa (M.P.)"	Open Tender	13.10.15	Two	16.11.15	03	(1) M/s Surendra Security Guard Service, Gwalior	(1) M/s G.A. Digital Web Word Pvt Ltd., Delhi (2) M/s Pawan Kumar Bute, Burhanpur
2	Job work for "Operation, running & day to day care of all components of water supply system including watch & ward at various resettlement sites of Omkarshwar Project , Khandwa (M.P.)"	Open Tender	13.10.15	Two	16.11.15	03	(1) M/s Surendra Security Guard Service, Gwalior	(1) M/s G.A. Digital Web Word Pvt Ltd., Delhi (2) M/s Pawan Kumar Bute, Burhanpur
NOVEMBER-2015								
'----- NIL -----'								
OCTOBER-2015								
1	Supply, loading, unloading & proper stacking of ISI marked Grade-I Stable Bleaching Powder (in 25 kg HDPE bag) and Grade-II Allumina Ferric including transportation upto water treatment (filter) plant of resettlement site New Harsood (Chhanera) under ISP, district Khandwa (M.P.)	Open Tender	22.09.15	Two	19.10.15	03	NIL	(1) M/s Apaar Chemicals, Sagar (2) M/s Alfa Gluchem, Shajapur (3) M/s Dalal & Dalal Co., Indore

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
SEPTEMBER-2015								
1	Providing Manpower services such as Stenographer, Computer operator, Asstt. Secretarial/Technical, Electrician, Driver, Cook, Plumber, Helper for Electrician, Helper, Gardener and Sweeper etc. under R&R Project, of NHDC Ltd., Khandwa (M.P.)	Open Tender	25.06.15	Two	27.07.15 Extended 03.08.15	11	(1) M/s Good Houskeeping, Delhi (2) M/s Surendra Security Guard Service, Gwalior (3) M/s Star Security Service, Bhopal (4) M/s Primeone Workforce Pvt Ltd., Bhopal (5) M/s Xeam Ventures Pvt Ltd., Chandigarh (6) M/s Orion Security Solutions Pvt Ltd., Delhi	(1) M/s Pawan Kumar Bute, Burhanpur (2) M/s Ratan Emporium, Dhar (3) M/s Fitwell Construction, Trivendram (4) M/s Promind Solutions Pvt Ltd., Noida (5) M/s G.A. Digital Web Word Pvt Ltd., Delhi
AUGUST-2015								
1	Design, drawing and construction of submersible bridge including construction of both side approaches complete in all respect across Bagdi river on Davtha-Rajore approach road at district Dewas (M.P.) under ISP submergence.	Open Tender	26.05.15	Two	30.06.15 Extended 14.07.15	03	(1) M/s Sanwariya Construction, Khandwa	(1) M/s Muneer Ahmad Patel, Sanawad (2) M/s Anupam Construction Co., Noida
2	Providing services of 16 nos. vehicles along with drivers at NHDC R&R, Khandwa (M.P.)	Open Tender	25.06.15	Two	28.07.15 Extended 06.08.15	03	NIL	(1) M/s Shri Dadaji Services, Khandwa (2) M/s Compact Security Services, Bhopal (3) M/s Balaji Road Lines, Khandwa
3	Job work for Up-keeping and maintenance including safety & day to day care of Tagore Park at Khandwa, Khedapati Park at Khandwa & City Park at resettlement site New Harsood (Chhanera) under NHDC R&R, Khandwa (M.P.)	Open Tender	26.06.15	Two	22.07.15	03	(1) M/s Patliputra Solutions Pvt. Ltd., Delhi	(1) M/s Shri Dadaji Services, Khandwa (2) M/s Compact Security Services, Bhopal
JULY-2015								
1	Hiring of Motor boat with driver, as and when required basis at various submergence affected villages of Indira Sagar Project under Contingency Plan-2015 .	Open Tender	23.06.15	Two	04.07.15	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Vemra Engineers, Sanawad
JUNE-2015								
' NIL								
MAY-2015								
' NIL								

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
APRIL-2015								
'----- NIL -----'								
MARCH-2015								
1	Construction of Toilets in Government School under ' Swachh Vidhyalaya Abhiyan ' in Block Barwani & Thikri (Package-I) of District Barwani (M.P.)	Open Tender	24.01.15	Two	28.02.15	04	NIL	(1) M/s Matadeen Ramchandra Agrawal, Ahmedabad (2) M/s Hi-Teck, Sanwad (3) M/s Prabhusa Associates, Barwani (4) M/s Omprakash Patel,. Sanawad
2	Construction of Toilets in Government School under ' Swachh Vidhyalaya Abhiyan ' in Block Niwali (Package-II) of District Barwani (M.P.)	Open Tender	24.01.15	Two	28.02.15	03	NIL	(1) M/s Matadeen Ramchandra Agrawal, Ahmedabad (2) M/s Hi-Teck, Sanawad (3) M/s Omprakash Patel,. Sanawad
3	Construction of Toilets in Government School under ' Swachh Vidhyalaya Abhiyan ' in Block Pansemal (Package-III) of District Barwani (M.P.)	Open Tender	24.01.15	Two	28.02.15	03	NIL	(1) M/s Matadeen Ramchandra Agrawal, Ahmedabad (2) M/s Betwa Infrastructures Pvt. Ltd., Bhopal (3) M/s Anupam Construction Co., Noida
4	Construction of Toilets in Government School under ' Swachh Vidhyalaya Abhiyan ' in Block Pati (Package-IV) of District Barwani (M.P.)	Open Tender	24.01.15	Two	28.02.15	04	NIL	(1) M/s Betwa Infrastructures Pvt. Ltd., Bhopal (2) M/s Matadeen Ramchandra Agrawal, Ahmedabad (3) M/s Rajkumar Gupta, Khandwa (4) M/s Anupam Construction Co., Noida
5	Construction of Toilets in Government School under ' Swachh Vidhyalaya Abhiyan ' in Block Rajpur (Package-V) of District Barwani (M.P.)	Open Tender	24.01.15	Two	28.02.15	04	NIL	(1) M/s Matadeen Ramchandra Agrawal, Ahmedabad (2) M/s Hi-Teck, Sanwad (3) M/s Prabhusa Associates, Barwani (4) M/s Omprakash Patel,. Sanawad
6	Construction of Toilets in Government School under ' Swachh Vidhyalaya Abhiyan ' in Block Sendhwa (Package-VI) of District Barwani (M.P.)	Open Tender	24.01.15	Two	28.02.15	04	NIL	(1) M/s Betwa Infrastructures Pvt. Ltd., Bhopal (2) M/s Matadeen Ramchandra Agrawal, Ahmedabad (3) M/s Rajkumar Gupta, Khandwa (4) M/s Anupam Construction Co., Noida
7	Hiring of Motorboat with driver at Ghorapachar river near New Harsood (Chhanera) of Indira Sagar Project and hiring of Motorboat / boat with driver at various submergence affected villages of Omkareshwar Project, on as and when required basis.	Open Tender	04.02.15	Two	09.03.15	03	NIL	(1) M/s Omprakash Patel,. Sanawad (2) M/s Vemra Engineers, Sanawad (3) M/s Hi-Teck, Sanawad
FEBRUARY-2015								
'----- NIL -----'								

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
JANUARY-2015								
1	Installation, Operation and Maintenance of Photocopy machine at R&R office on unit job rate basis for carrying out the photo copy work of various divisions of R&R office, Khandwa.	Open Tender	12.12.14	Two	13.01.15 extended 23.01.15	03	NIL	(1) M/s Krishna Printing Press Co-Operative, Khandwa (2) M/s Paras Impression & Parts, Khandwa (3) M/s Vidhyarthi Stationery & Photocopy, Khandwa
DECEMBER-2014								
'----- NIL -----'								
NOVEMBER-2014								
1	Job work of "Operation, running & day to day care of all components of water supply including watch & ward, at various resettlement sites of Omkareshwar Project .	Open Tender	10.09.14	Two	27.10.14 Extended 06.11.14 Extended 20.11.14	02	NIL	(1) M/s GA Digital Web Word (P) Ltd., Delhi (2) M/s Surendra Security Guard Service, Gwalior
OCTOBER-2014								
1	Transportation of house hold goods of oustees by Tractor-trolley from submergence affected villages of OSP	Open Tender	09.07.14	Two	22.07.14 Extended 10.09.14 Extended 15.10.14	04	(1) M/s R.D. Construction, Sanawad	(1) M/s Hi-Teck, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Verma Engineers, Sanawad
2	Construction of box culvert on approach road to farmers fields & extension of protection wall and C.C. approach road for box culvert on Lotiya Nalla at village Davtha under ISP, district Dewas (M.P.)	Open Tender	05.09.14	Two	14.10.14	05	(1) M/s Omprakash Patel, Sanawad	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Hi-Teck, Sanawad (4) M/s Verma Engineers, Sanawad
SEPTEMBER-2014								
1	Job work for "Operation, running & day to day care of all component of water supply system including watch & ward at various resettlement sites of Indira Sagar Project and repair & maintenance of NHDC residential quarters at Indira Sagar Colony , Khandwa (M.P.)	Open Tender	02.09.14	Two	16.09.14 Extended 23.09.14	02	NIL	(1) M/s Surendra Security Guard Service, Gwalior (2) M/s GA Digital Web Word (P) Ltd., Delhi
2	Hiring of Hydraulic Excavator / JCB Machine for dismantling of houses of submergence villages under OSP.	Open Tender	03.09.14	Two	15.09.14	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Verma Engineers, Sanawad
AUGUST-2014								
1	Providing services of 16 nos. Mahindra Bolero vehicles along with drivers at NHDC R&R, Khandwa (M.P.)	Open Tender	17.05.14	Two	18.06.14 Extended 18.07.14 Extended 05.08.14	02	NIL	(1) M/s Compact Security Services, Bhopal (2) M/s Shri Dadaji Services, Khandwa

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
2	Providing temporary Tin sheds on hire basis for residential and other purposes under contingency plan 2014 for submergence affected villages of Indira Sagar Project & Omkareshwar Project including erection, maintenance, removal etc complete	Open Tender	09.07.14	Two	21.07.14 Extended 30.07.14	02	NIL	(1) M/s Girdhari Lal & Son, Indore (2) M/s Lallooji & Sons, Ahemadabad
3	Construction of RCC Box culvert and approach road to farmers field at village Karanpura under ISP, district Harda (M.P.)	Open Tender	09.07.14	Two	12.08.14	05	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Omprakash Patel, Sanawad (4) M/s Sakharam yadav, Chandel (Punasa) (5) M/s Verma Engineers, Sanawad
4	Upgradation of existing approach road from village Ghoghalgaon to Kamankheda under OSP, district Khandwa (M.P)	Open Tender	14.07.14	Two	25.07.14	07	(1) M/s Ajay Raj Dinesh Raj, Sanawad (2) M/s Manish Sharma, Harda	(1) M/s Anand Construction Co., Khandwa (2) M/s R.D. Construction, Sanawad (3) M/s Verma Engineers, Sanawad (4) M/s Omprakash Patel, Sanawad (5) M/s Shivaji Chhalotra, Vadood
JULY-2014								
1	Supply of ISI marked Grade-II Allumina Ferric including loading, unloading and proper stacking in New Harsood filter plant etc. complete with transportation upto water treatment plant of resettlement site New Harsood (Chhanera) under ISP, district Khandwa (M.P.)	Open Tender	12.06.14	Two	08.07.14	03	NIL	(1) M/s Agro Blends, Shajapur (2) M/s Alfa Gluchem, Shajapur (3) M/s Bharat Allum, Indoe
2	Construction of approach road to farmers field at village Phefriya Kalan under ISP, district Khandwa (M.P.)	Open Tender	20.06.14	Two	01.07.14	05	NIL	(1) M/s Sanjay Singh Tomar, Mohana (Punasa) (2) M/s Hi-Teck, Sanawad (3) M/s Omprakash Patel, Sanawad (4) M/s M/s Rewa Birla Care Taker, Sanawad (5) M/s Ambarao Hanumanta, Narmadanagar
3	Water proofing treatment of roof and parapet wall of residential quarters of NHDC at Indira Sagar Colony , under NHDC R&R Khandwa (M.P.).	Open Tender	25.06.14	Two	05.07.14	04	NIL	(1) M/s Pioneer Water Proofing, Indore (2) M/s Anupam Construction Co., Noida (3) M/s Anand Construction Co., Khandwa (4) M/s Verma Engineers, Sanawad
4	Repair and painting work of CE (Civil) Office building under NHDC R&R, Khandwa (M.P.)	Open Tender	25.06.14	Two	05.07.14	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Verma Engineers, Sanawad
5	Construction of approach road and 03 nos. single row pipe culverts on approach road from village Machhodi Raiyat to private Resettlement site Machhodi Raiyat under ISP, district Khandwa (M.P.)	Open Tender	14.07.14	Two	25.07.14	06	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Ambarao Hanumanta, Narmadanagar (4) M/s Anand Construction Co., Khandwa (5) M/s Dharmendra Singh Tomar, Mohana (Punasa) (6) M/s Anupam Construction Co., Noida

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
6	Construction of pipe culvert at Nallah between approach road from village Tonki to Ghoghalgaon under OSP, district Khandwa (M.P)	Open Tender	14.07.14	Two	25.07.14	08	(1) M/s Sakharam yadav, Chandel (Punasa) (2) M/s Hi-Teck, Sanawad (3) M/s G.L. Rajput Constn., Sanawad (4) M/s Ajay Raj Dinesh Raj, Sanawad	(1) M/s Shivaji Chhalotra, Vadood (2) M/s Anand Construction Co., Khandwa (3) M/s Omprakash Patel, Sanawad (4) M/s Ambarao Hanumanta, Narmadanagar
7	Upgradation of existing causeway on approach road from village Ekhand to Karoli under OSP, district Khandwa (M.P)	Open Tender	14.07.14	Two	25.07.14	10	(1) M/s Chokhda Agencies, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Pal Associates, Khandwa (4) M/s G.L. Rajput Constn., Sanawad (5) M/s Ajay Raj Dinesh Raj, Sanawad	(1) M/s Shivaji Chhalotra, Vadood (2) M/s R.D. Construction, Sanawad (3) M/s Omprakash Patel, Sanawad (4) M/s Ambarao Hanumanta, Narmadanagar (5) M/s Anand Construction Co., Khandwa
JUNE-2014								
1	Supply of water through tanker (3500 liter capacity) at resettlement site Kothi (Ganesh Nagar), Chhegaon Makhan & Indhawadi of OSP and Bijoramafi of ISP, district Khandwa (M.P.).	Open Tender	13.06.14	Two	24.06.14	04	(1) M/s Sanjay Singh Tomar, Mohana (Punasa)	(1) M/s M/s Rewa Birla Care Taker, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Compact Security Services, Bhopal
2	Hiring of Motor boat with driver, as and when required basis at various submergence affected villages of Indira Sagar Project under Contingency Plan-2014.	Open Tender	13.06.14	Two	24.06.14	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Compact Security Services, Bhopal
MAY-2014								
'-----NIL-----'								
APRIL-2014								
'-----NIL-----'								
MARCH-2014								

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
1	Repair, maintenance and white washing & colour washing of residential quarters & Field Hostels of NHDC at Indira Sagar Colony, Khandwa (M.P.)	Open Tender	29.01.14	Two	25.02.14 Extended 04.03.14	04	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Verma Engineers, Sanawad (4) M/s R.C. Constructions, Bhopal
2	Supply, Installation, Testing & Commissioning of Solar Street Light poles and supply of Solar Lanterns at Resettlement sites under NHDC R&R Khandwa (M.P.)	Open Tender	15.02.14	Two	26.02.14	07	(1) M/s Star Field Renewable Pvt. Ltd. Agara	(1) M/s Koto Trade Service Pvt. Ltd., New Delhi (2) M/s Reaserch Center for Sustainable Solutions Pvt Ltd., Nasik (3) M/s Energy Green, Bhopal (4) M/s Hindustan System, Bhopal (5) M/s Servoteck Power Systems Pvt. Ltd., Delhi (6) M/s Deepa Solar Lighting System, Bangalore
3	Job work for Up-keeping and maintenance including safety & day to day care of Tagore Park at Khandwa, Khedapati Park at Khandwa & City Park at resettlement site New Harsood (Chhanera) under NHDC R&R, Khandwa.	Open Tender	25.02.14	Two	07.03.14	03	NIL	(1) M/s Shri Dadaji Services, Khandwa (2) M/s Compact Security Services, Bhopal (3) M/s Birds Eye Security Service, Bairagarh(Bhopal)
4	Repair, maintenance & white washing and colour washing of LAO office building (Div.-13 First Floor) under NHDC R&R, Khandwa (M.P.).	Open Tender	25.02.14	Two	07.03.14	03	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Pioneer Water Proofing,Indore
5	Repair of fountains and lighting with supply and fixing of lights & outdoor music system at Tagore Park, Khandwa under NHDC R&R Khandwa	Open Tender	25.02.14	Two	07.03.14	03	NIL	(1) M/s International Marketing Organisation, Indore (2) M/s Sabs India Sales Corporation, Indore (3) M/s Vinayak Trading, Indore
6	Providing Manpower services such as Stenographer, Computer operator, Asstt. Secretarial/Technical, Electrician, Driver, Cook, Plumber, Helper for Electrician, Helper, Gardner and Sweeper etc. under R&R Project, of NHDC Ltd., Khandwa (M.P.)	Open Tender	26.02.14	Two	11.03.14 Extended 22.03.14	02	NIL	(1) M/s Compact Security Services, Bhopal (2) M/s G.A. Digital Web Work Pvt. Ltd. Delhi
FEBRUARY-2014								
1	Hiring of Motor boat/ boat with driver, as and when required basis at Ghorapachar River near New Harsood (Chhanera) of Indira Sagar Project and various submergence affected villages of Omkareshwar Project.	Open Tender	23.12.13	Two	21.01.14 Extended 31.01.14	04	NIL	(1) M/s Compact Security Services, Bhopal (2) M/s Omprakash Patel, Sanawad (3) M/s Verma Engineers, Sanawad (4) M/s Shri Dadaji Services, Khandwa
2	External electrification work at resettlement site Sirly under OSP and underground railway crossing , including all labour, transportation, sundries etc. with all necessary installation, inspection, testing, commissioning, clearness and handing over the entire electrical network to MPPKV Co. Ltd. O&M Division, Barwaha district Khargone (M.P.)	Open Tender	09.01.14	Two	28.01.14	05	(1) M/s Nagpur Domestic & Industrial Circuits, Nagpur (2) M/s Sapphire Electricals, Bhopal	(1) M/s Rajkumar Gupta, Khandwa (2) M/s Mohammad Juber Khan, Khandwa (3) M/s Prashant Electricals, Bhopal

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
3	Plantation work at resettlement site Hanifabad of ISP under CSR works , district Harda (M.P.)	Open Tender	15.02.14	Two	26.02.14	03	NIL	(1) M/s R.C. Constructions, Bhopal (2) M/s Anupam Construction Co., Noida (3) M/s Anand Construction Co., Khandwa

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
JANUARY-2014								
----- NIL -----								
DECEMBER-2013								
1	Repair of cutting portion of approach road at resettlement site Cheench under ISP, district Khandwa (M.P.)	Open Tender	04.10.13	Two	15.10.13 Extended 28.10.13 Extended 12.11.13 Extended 29.11.13	03	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Hi-Teck, Sanawad
2	Supply of ISI marked Grade-II Allumina Ferric & Stable Bleaching Powder Grade-I including loading, unloading and proper stacking in Inpun filter plant etc. complete with transportation upto water treatment plant of resettlement site Inpun under OSP, district Khandwa (M.P.)	Open Tender	26.11.13	Two	06.12.13	03	NIL	(1) M/s Apaar Chemicals, Sagar (2) M/s Alfa Gluchem, Shajapur (3) M/s Bharat Allum, Indoe
3	Upgradation of approach road to farmers field at village Dhanora under ISP, district Khandwa (M.P.)	Open Tender	26.11.13	Two	12.12.13	03	NIL	(1) M/s M/s Rewa Birla Care Taker, Sanawad (2) M/s Ritesh Sharma, Harda (3) M/s Anand Construction Co., Khandwa
NOVEMBER-2013								
1	Auction/sale of unuseful/obselete/scrap items of IT Hardware at NHDC R&R Office, Khandwa on as and where it is basis	Open Tender	30.08.13	Two	27.09.13 Extended 06.11.13	04	(1) M/s Atul Enterprises, Khandwa	(1) M/s Abhishek Transport, Khandwa (2) M/s Shri Dadaji Services, Khandwa (3) M/s Anand Cosntruction Co., Khandwa
2	External electrification work at resettlement site Sirlay under OSP and underground railway crossing , including all labour, transportation, sundries etc. with all necessary installation, inspection, testing, commissioning, clearness and handing over the entire electrical network to MPPKV Co. Ltd. O&M Division, Barwaha district Khargone (M.P.)	Open Tender	28.09.13	Two	10.10.13 Extended 23.10.13 Extended 08.11.13	04	NIL	(1) M/s Ashok Kumar Jian, Bhopal (2) M/s Rajkumar Gupta, Khandwa (3) M/s Mohammad Juber Khan, Khandwa (4) M/s Mohammad Arif Sheikh, Barwani
3	Construction of Primary School building at resettlement site Piplani under ISP, district Khandwa (M.P.)	Open Tender	30.09.13	Two	10.10.13 Extended 23.10.13 Extended 06.11.13	03	NIL	(1) M/s M/s Rewa Birla Care Taker, Sanawad (2) M/s Dharmendra Singh Tomar, Mohana (Punasa) (3) M/s Pradeep Kumar Chourasiya, Mortakka

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
4	Construction of box culvert and repair of approach road from Hanifabad to Kalisaray , under ISP, district Harda (M.P.)	Open Tender	04.10.13	Two	15.10.13 Extended 28.10.13	03	NIL	(1) M/s Krishna Engineering Construction Co.,Indore (2) M/s Omprakash Patel, Sanawad (3) M/s Ritesh Sharma, Harda
5	Construction of box culvert and pipe culvert on approach road from Bichhola Raiyat to Kachbedi under ISP, district Harda (M.P.)	Open Tender	04.10.13	Two	15.10.13 Extended 28.10.13	03	NIL	(1) M/s Krishna Engineering Construction Co.,Indore (2) M/s Ritesh Sharma, Harda (3) M/s Omprakash Patel, Sanawad
6	Construction of approach road to farmers field at Karoli village, under OSP, district Khandwa (M.P.)	Open Tender	04.10.13	Two	15.10.13 Extended 28.10.13	07	(1) M/s Vivek Gupta, Indore (2) M/s Pravin Jain, Bhikangaon	(1) M/s Shivaji Chhalotra, Vadood (2) M/s Ritesh Sharma, Harda (3) M/s Omprakash Patel, Sanawad (4) M/s Krishna Engineering Construction Co.,Indore (5) M/s Anand Construction Co., Khandwa
OCTOBER-2013								
1	Construction of 01 No. RCC box culvert and approach road to farm land for farmers of Brahmogaon under ISP, district Khandwa (M.P.)	Open Tender	22.04.13	Two	24.05.13 Extended 12.06.13 Extended 01.07.13 Extended 24.07.13 Extended 20.08.13 Extended 17.09.13 Extended 30.09.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Pal Associates, Khandwa
2	Construction of RCC box culvert and approach road to farm land for farmers of Badgaon Mal under ISP, district Khandwa (M.P.)	Open Tender	03.05.13	Two	05.06.13 Extended 17.06.13 Extended 03.07.13 Extended 26.07.13 Extended 20.08.13 Extended 24.09.13 Extended 08.10.13	02	NIL	(1) M/s Vivek Gupta, Indore (2) M/s Omprakash Patel, Sanawad

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
3	Design, drawing and construction of submersible bridge cross Bagdi river on Davtha-Rajor approach road under ISP i/c construction of both side approaches etc. complete, district Dewas (M.P.)	Open Tender	14.05.13	Two	18.06.13 Extended 03.07.13 Extended 26.07.13 Extended 20.08.13 Extended 24.09.13	03	(1) M/s Indus Multiventures Ltd., Bhopal	(1) M/s Seth Mohanlal Hiralal Construction Co., Itarsi (2) M/s Aanuj Infraprojects Pvt. Ltd., Mumbai
4	Upgradation of 01 no. Open well at resettlement site Inpun under OSP, district Khandwa (M.P.)	Open Tender	20.05.13	Two	14.06.13 Extended 26.06.13 Extended 24.09.13 Extended 05.10.13	03	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Hi-Teck, Sanawad
5	Construction of 01 No. RCC box culvert (04 opening of 3.0x5.0 m.) and approach road to farm land for farmer's of village Devpur under ISP, district Harda (M.P.)	Open Tender	01.07.13	Two	01.08.13 Extended 30.08.13 Extended 24.09.13 Extended 01.10.13	02	NIL	(1) M/s Ritesh Sharma, Harda (2) M/s Anand Construction Co., Khandwa
6	Shifting of 11 KV, LT electrical lines & DTR due to filling of Indira Sagar Reservoir from 260 to 262.13 Mtr at various location/village Bhagwanpura, Bijora, Purni and Dabri under Moondi D/c under Khandwa (O&M) Divison-I, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to MPPKV Co. Ltd., district Khandwa (M.P.)	Open Tender	01.07.13	Two	01.08.13 Extended 30.08.13 Extended 24.09.13	03	NIL	(1) M/s Ashok Kumar Jian, Bhopal (2) M/s Rajkumar Gupta, Khandwa (3) M/s Mohammad Arif Sheikh, Barwani
7	Repair & maintenance of 04 Nos. 60 HP vertical Pump at intake well Charkheda and 03 nos. 30 HP motor pump, panel board at filter plant at resettlement site New Harsood (Chhanera) under ISP, district Khandwa (M.P.)	Open Tender	06.07.13	Two	01.08.13 Extended 30.08.13 Extended 24.09.13 Extended 01.10.13	02	NIL	(1) M/s Abhishek Electricals, Bhopal (2) M/s Compact Security Services, Bhopal

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
8	Design, drawing and construction of Submersible Bridge cross Debri Nalla at village Tipras under ISP i/c construction of both side approaches etc. complete, district Dewas (M.P.)	Open Tender	17.07.13	Two	20.08.13 Extended 23.09.13 Extended 15.10.13 Extended 28.10.13	03	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s H.R. Construction Co. Noida (3) M/s Aanuj Infraprojects Pvt. Ltd., Mumbai
9	Job work of "Operation, running & day to day care of all components of water supply including watch & ward, at various resettlement sites of Omkareshwar Project .	Open Tender	23.08.13	Two	19.09.13 Extended 07.10.13	04	(1) M/s Omprakash Patel, Sanawad (2) M/s Birds Eye Security Service, Bhopal	(1) M/s Compact Security Services, Bhopal (2) M/s GA Digital Web Word (P) Ltd., Delhi
10	Job work for "Operation, running & day to day care of all component of water supply system including watch & ward at various resettlement sites of Indira Sagar Project and repair & maintenance of NHDC residential quarters at Indira Sagar Colony, Khandwa (M.P.)	Open Tender	23.08.13	Two	25.09.13	02	NIL	(1) M/s Compact Security Services, Bhopal (2) M/s GA Digital Web Word (P) Ltd., Delhi
11	Auction/sale of unuseful/obsolete/scrap of miscellaneous items at NHDC R&R Office, Khandwa on as and where it is basis	Open Tender	30.08.13	Two	27.09.13	04	(1) M/s Atul Enterprises, Khandwa	(1) M/s Abhishek Transport, Khandwa (2) M/s Shri Dadaji Services, Khandwa (3) M/s Anand Cosntruction Co., Khandwa
12	External electrification work at village Tipras (district Dewas) , where electrical lines affected from Indira Sagar Reservoir and fixing of additional transformer at Bai Jagwada Grid (under Kannod O&M division) including all labour, transportation, sundries etc. with all necessary installation, inspection, testing, commissioning and handing over the entire electrical network to MPPKVV Co. Ltd., district Dewas (M.P.)	Open Tender	28.09.13	Two	10.10.13	03	NIL	(1) M/s Mohammad Juber Khan, Khandwa (2) M/s Rajkumar Gupta, Khandwa (3) M/s Mohammad Arif Sheikh, Barwani
13	Construction of RCC box culvert and approach road from resettlement site Indhawad to Richhphal-Hantiya road under OSP, district Khandwa (M.P.)	Open Tender	28.09.13	Two	10.10.13 Extended 23.10.13	03	NIL	(1) M/s Dharmendra Singh Tomar, Mohana (Punasa) (2) M/s Omprakash Patel, Sanawad (3) M/s Sakharam yadav, Chandel (Punasa)
14	Construction of approach road from Sanawad-Omkareshwar road to resettlement site Inpun , under OSP, district Khandwa (M.P.)	Open Tender	30.09.13	Two	15.10.13	04	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Sakharam yadav, Chandel (Punasa) (3) M/s Shivaji Chhalotra, Vadood (4) M/s Dharmendra Singh Tomar, Mohana (Punasa)

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
15	Extension of Electrical lines with installation of transformers for agriculture land around backwater of Indira Sagar Reservoir at village Jhingadhad, Patakhali, Jaitapur, Dhanwani, Gorawa & Ambakhal under ISP, including all labour, transportation, sundries etc. with all necessary installation, inspection, testing, commissioning and handing over the entire electrical network to MPPKV Co. Ltd., Harsud-Baladi D/C under (O&M) Division-II, Khandwa (M.P.)	Open Tender	03.10.13	Two	15.10.13 Extended 28.10.13	03	NIL	(1) M/s Rajkumar Gupta, Khandwa (2) M/s Mohammad Arif Sheikh, Barwani (3) M/s Mohammad Juber Khan, Khandwa
16	Construction of pipe culvert and repair of approach road from Bichhola Raiyat to Siraliya , under ISP, district Harda (M.P.)	Open Tender	04.10.13	Two	15.10.13	03	NIL	(1) M/s Ritesh Sharma, Harda (2) M/s Krishna Engineering Construction Co.,Indore (3) M/s Omprakash Patel, Sanawad
17	Construction of distributory strom water drain at resettlement site Sirlyay , under OSP	Open Tender	04.10.13	Two	15.10.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Ritesh Sharma, Harda (3) M/s Verma Engineers, Sanawad
18	Installation and operation of photocopy machine at R&R office on unit job rate basis for carrying out the photo copy related to various divisions at R&R unit of NHDC, Khandwa	Open Tender	04.10.13	Two	15.10.13	03	NIL	(1) M/s Paras Impression & Parts, Khandwa (2) M/s Krishna Printing Press Co-Operative,Khandwa (3) M/s Vidhyarthi Stationery & Photocopy, Khandwa

SEPTEMBER-2013

1	Construction of WBM work on road from village Satri/Bediyav to Resettlement site Satri under ISP.	Open Tender	22.11.12	Two	19.12.12 Extended 10.01.13 Extended 31.01.13 Extended 18.02.13 Extended 06.03.13 Extended 22.03.13 Extended 03.06.13 Extended 20.06.13 Extended 16.07.13 Extended 05.09.13 Extended 24.09.13	03	NIL	(1) M/s Ritesh Sharma, Harda (2) M/s Anupam Construction Co., Noida (3) M/s Anand Construction Co., Khandwa
---	--	-------------	----------	-----	--	----	-----	---

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
2	Construction of 01 No. RCC box culvert (09 openings of 3.0x3.0 m.) on approach road from Pipari to Resettlement site Devziri under OSP, district Dewas (M.P.)	Open Tender	18.01.13	Two	21.02.13 Extended 12.03.13 Extended 04.04.13 Extended 25.04.13 Extended 14.05.13 Extended 02.06.13 Extended 20.06.13 Extended 16.07.13 Extended 17.08.13 Extended 09.09.13	03	NIL	(1) M/s Kailash Baldi, Loharda (Dewas) (2) M/s Mahaveer Builders & Contractors, Indore (3) M/s Omprakash Patel, Sanawad
3	Construction of Pipe culvert, RCC box culvert and approach road to farmer's field at village Lotiya under ISP, district Harda (M.P.)	Open Tender	29.01.13	Two	06.03.13 Extended 02.04.13 Extended 25.04.13 Extended 14.05.13 Extended 29.05.13 Extended 15.06.13 Extended 05.07.13 Extended 05.09.13 Extended 20.09.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
4	Construction of 01 No. RCC box culvert (03 openings of 4.0x4.0 m.) on approach road from Unwa to Chirakhan under ISP, district Harda (M.P.)	Open Tender	29.01.13	Two	06.03.13 Extended 02.04.13 Extended 19.04.13 Extended 08.05.13 Extended 24.05.13 Extended 10.06.13 Extended 28.06.13 Extended 24.07.13 Extended 17.09.13	02	(1) M/s Sunil Constructions, Khandwa	(1) M/s Ritesh Sharma, Harda
5	Construction of 01 No. RCC box culvert (03 openings of 3.0x3.0 m.) and 01 No. 2 row pipe culvert on existing road connecting village Hanifabad to Kalisaray under ISP, district Harda (M.P.)	Open Tender	29.01.13	Two	06.03.13 Extended 02.04.13 Extended 19.04.13 Extended 08.05.13 Extended 24.05.13 Extended 12.06.13 Extended 01.07.13 Extended 24.07.13 Extended 17.09.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
6	Construction of Anganwadi building at resettlement site Siwar under ISP, district Khandwa (M.P.)	Open Tender	12.02.13	Two	12.03.13 Extended 03.04.13 Extended 19.04.13 Extended 08.05.13 Extended 24.05.13 Extended 11.06.13 Extended 27.06.13 Extended 24.07.13 Extended 07.09.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Girdhari Lal Meena, Khandwa (3) M/s S.K.S. Constructions, Khandwa
7	Construction of 02 Nos. pipe culvert and 01 No. RCC box culvert (03 openings of 3.0x3.0 m.) and approach road to farmer's field at village Karanpura under ISP, district Harda (M.P.)"	Open Tender	12.02.13	Two	19.03.13 Extended 09.04.13 Extended 01.05.13 Extended 21.05.13 Extended 10.06.13 Extended 27.06.13 Extended 24.07.13 Extended 17.09.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Pal Associates, Khandwa (3) M/s Anupam Construction Co., Noida
8	Construction of single coat asphaltting work on existing roads at resettlement site Inpun under OSP, district Khandwa (M.P.)	Open Tender	21.03.13	Two	25.04.13 Extended 14.05.13 Extended 24.07.13 Extended 04.09.13	02	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Pal Associates, Khandwa

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
9	Construction of 01 No. RCC box culvert (04 openings of 5.0x4.0 m.) and 01 No. RCC box culvert (01 opening of 3.0x3.0 m.) on approach road from village Babar to Jhanjhari under ISP, district Harda (M.P.)	Open Tender	30.04.13	Two	04.06.13 Extended 21.06.13 Extended 16.07.13 Extended 06.09.13 Extended 20.09.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida
10	Shifting of 33/11 KV, LT lines & DTR due to filling of Indira Sagar Reservoir from 260 to 262.13 Mtr at various location/village of Chhanera & Harsud-Baladi D/c under Khandwa (O&M) Davison-II, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to MPPKV Co. Ltd., district Khandwa (M.P.)	Open Tender	14.05.13	Two	18.06.13 Extended 25.07.13 Extended 20.08.13 Extended 12.09.13	04	NIL	(1) M/s Prashant Electricals, Bhopal (2) M/s Ashok Kumar Jain, Sanawad (3) M/s Rajkumar Gupta, Khandwa (4) M/s Spark Electricals, Bhopal
11	Construction of Anganwadi, Primary School & Community Center building at resettlement site Hanifabad under ISP, district Harda (M.P.)	Open Tender	21.05.13	Two	06.06.13 Extended 25.06.13 Extended 24.07.13 Extended 04.09.13 Extended 20.09.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida
12	Construction of RCC box culverts and pipe culverts and approach road from resettlement site Pipalkota to private resettlement site Nimpura under ISP, district Khandwa (M.P.)	Open Tender	25.06.13	Two	26.07.13 Extended 04.09.13	05	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Pal Associates, Khandwa (3) M/s Anupam Construction Co., Noida (4) M/s Sakharam Yadav, Chandel (Punasa) (5) M/s Vivek Gupta, Indore
13	Construction of Boundary wall around overhead tank at resettlement site Indhawadi under OSP, district Khandwa (M.P.)	Open Tender	30.07.13	Two	27.08.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Sakharam Yadav, Chandel (Punasa) (3) M/s Kalim Khan, Sanawad
14	Construction of approach road and culverts to oustees residing in groups at village Bhamar (Toofan Singh Colony to Bagwai mata mandir) under ISP, district Dewas (M.P.)	Open Tender	20.08.13	Two	17.09.13	04	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Anupam Construction Co., Noida (3) M/s Rewa Birla Care Taker, Sanawad (4) M/s Dharmendra Singh Tomar, Mohana (Punasa)
15	Development of new plots and Construction of 02 Nos. 1000mm dia 2 row RCC pipe culvert on new internal roads at resettlement site Inpun , under OSP, district Khandwa (M.P.)	Open Tender	23.08.13	Two	19.09.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Nilesh Khare, Dewas

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
16	External electrification work at resettlement site Billod under ISP of Harsood-Baladi D/c, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to MPPKVV Co. Ltd., district Khandwa (M.P.)	Open Tender	10.09.13	Two	21.09.13	04	(1) M/s Compact Security Services, Bhopal	(1) M/s Rajkumar Gupta, Khandwa (2) M/s Ashok Kumar Jain, Sanawad (3) M/s Mohammad Zuber Khan, Khandwa
AUGUST-2013								
1	Providing services of 17 nos. Vehicles along with drivers at NHDC R&R, Khandwa (M.P.)	Open Tender	30.05.13	Two	02.07.13 Extended 15.07.13 Extended 26.07.13	02	NIL	(1) M/s Shri Dadaji Services, Khandwa (2) Compact Security Service, Bhopal
2	Construction of 12 m staging RCC Overhead water storage tank with 60 kilo litre capacity for water supply including construction of sump & providing, laying & jointing of pipe line and motor pump at Resettlement site Sirlay under OSP	Open Tender	10.06.13	Two	11.07.13 Extended 06.08.13	03	NIL	(1) M/s Nilesh Khare, Dewas (2) M/s Anand Construction Co., Khandwa (3) M/s Omprakash Patel, Sanawad
3	Transportation of house hold goods of oustees by Tractor-trolley from affected villages to main road under OSP.	Open Tender	27.06.13	Two	04.07.13 Extended 15.07.13 Extended 06.08.13 Extended 14.08.13	02	NIL	(1) M/s Rewa Birla Care Taker, Sanawad (2) M/s Shri Dadaji Services, Khandwa
4	Construction of storm water drain at Sector-B of resettlement site Inpun under OSP, district Khandwa (M.P.)	Open Tender	27.06.13	Two	30.07.13 Extended 27.08.13	04	(1) M/s Mustaq Ahamad, Sanawad	(1) M/s Nilesh Khare, Dewas (2) M/s Harikaran Birla Ptt. Ltd., Sanawad (3) M/s Omprakash Patel, Sanawad
5	Providing Dak, Courier Services for NHDC R&R Office, Khandwa.	Open Tender	01.07.13	Two	26.07.13 Extended 05.08.13 Extended 14.08.13 Extended 23.08.13	03	NIL	(1) M/s Reliance Courier Service, Khandwa (2) M/s Blue Sky Courier Service, Khandwa (3) M/s Madhur Courier Service, Khandwa
6	Raising of approach road of Badgaon Raiyat under ISP, district Khandwa (M.P.).	Open Tender	17.07.13	Two	13.08.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s S.K.S. Constructions, Khandwa (3) M/s Gridhari Lal Meena, Khandwa
7	Construction of 01 No. RCC box culvert (03 openings of 3.0x3.0 m.) on approach road of village Piplani (Tehsil Punasa) under ISP, district Khandwa (M.P.)	Open Tender	30.07.13	Two	30.08.13	03	NIL	(1) M/s Pradeep Kumar Chourasiya, Mortakka (2) M/s Omprakash Patel, Sanawad (3) M/s Dharmendra Singh Tomar, Mohana (Punasa)

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
JULY-2013								
1	Repair of existing WBM road to Cement Concrete road in front of MPEB Switchyard at NVDA Colony, Khandwa (M.P.)	Open Tender	08.04.13	Two	07.05.13 Extended 24.05.13 Extended 06.06.13 Extended 24.06.13 Extended 08.07.13	03	NIL	(1) M/s Rewa Birla Care Taker, Sanawad (2) M/s S.K.S. Constructions, Khandwa (3) M/s Anupam Construction Co., Noida
2	Construction of 01 No. 1200mm dia 2 row RCC pipe culvert on main approach road at Khapras under ISP, district Dewas (M.P.)	Open Tender	30.04.13	Two	28.05.13 Extended 10.06.13 Extended 05.07.13	03	(1) M/s Dharmendra Singh Tomar, Mohana (Punasa)	(1) M/s Anupam Construction Co., Noida (2) M/s S.K.S. Constructions, Khandwa (3) M/s Verma Engineers, Sanawad
3	External electrification work at resettlement site Billod under ISP of Harsood-Baladi D/c, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to MPPKV Co. Ltd., district Khandwa (M.P.)	Open Tender	30.04.13	Two	28.05.13 Extended 10.06.13 Extended 08.07.13	02	NIL	(1) M/s Rajkumar Gupta, Khandwa (2) M/s Ashok Kumar Jain, Bhopal
4	Construction of Toe wall on Pipalwala Nalla & upgradation of approach road to village Rohaniya under ISP, district Dewas (M.P.)	Open Tender	30.04.13	Two	04.06.13 Extended 21.06.13 Extended 05.07.13 Extended 30.07.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Anand Construction Co., Khandwa (3) M/s Dharmendra Singh Tomar, Mohana (Punasa)
5	Construction of 02 Nos. pipe culvert and 01 No. RCC box culvert (02 opening of 3.0x3.0 m.) & upgradation of approach road to resettlement site Bhamar under ISP, district Dewas (M.P.)	Open Tender	03.05.13	Two	05.06.13 Extended 24.06.13 Extended 15.07.13	02	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Anupam Construction Co., Noida
6	Widening & raising of culvert at Magardhi Nalla and upgradation of approach road at village Dabar under ISP, district Dewas (M.P.)	Open Tender	10.05.13	Two	12.06.13 Extended 01.07.13	03	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Ritesh Sharma, Harda (3) M/s Anand Construction Co., Khandwa
7	Construction of 01 No. RCC box culvert (01 opening of 4.0x4.0 m.) & 01 no. pipe culvert and approach road to Farmer's field at village Gulgaon Raiyat under ISP, district Khandwa (M.P.)	Open Tender	30.05.13	Two	02.07.13	03	NIL	(1) M/s Pal Associates, Khandwa (2) M/s Anand Construction Co., Khandwa (3) M/s Anupam Construction Co., Noida
8	Construction of 01 No. RCC box culvert (01 opening of 4.0x4.0 m.) and approach road to Farmer's field at village Somgaon under ISP, district Khandwa (M.P.)	Open Tender	01.06.13	Two	02.07.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Pal Associates, Khandwa (3) M/s Anupam Construction Co., Noida

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
9	Construction of approach road and 01 no. pipe culvert on approach road to Farmer's field at village Siwar (Sarpanch Colony) under ISP, district Khandwa (M.P.)	Open Tender	01.06.13	Two	02.07.13	03	NIL	(1) M/s Pal Associates, Khandwa (2) M/s Anand Construction Co., Khandwa (3) M/s Anupam Construction Co., Noida
10	Construction of 01 No. RCC box culvert (01 opening of 4.0x4.0 m.) & 02 nos. pipe culverts and approach road to Farmer's field at village Siwar (Shiv Mandir) under ISP, district Khandwa (M.P.)	Open Tender	03.06.13	Two	05.07.13	03	NIL	(1) M/s Pal Associates, Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Anand Construction Co., Khandwa
11	Construction of approach road and 05 nos. pipe culverts from Bijoramafi to Farmer's field at village Gulgaon Raiyat under ISP, district Khandwa (M.P.)	Open Tender	03.06.13	Two	05.07.13	03	NIL	(1) M/s Pal Associates, Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Anand Construction Co., Khandwa
12	Levelling of plots & fixing of corner stones at resettlement site Sirlay (Phase-II) under OSP	Open Tender	12.06.13	Two	09.07.13	03	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Omprakash Patel, Sanawad
13	Construction of Play ground at resettlement site Pipalkota under ISP, district Khandwa (M.P.).	Open Tender	19.06.13	Two	16.07.13	03	NIL	(1) M/s S.K.S. Constructions, Khandwa (2) M/s Pal Associates, Khandwa (3) M/s Anand Construction Co., Khandwa
14	Construction of 03 row hume pipe culvert on Laharpur-Chikhli approach road under ISP, district Khandwa (M.P.)	Open Tender	19.06.13	Two	16.07.13	03	NIL	(1) M/s S.K.S. Constructions, Khandwa (2) M/s M/s Rewa Birla Care Taker, Sanawad (3) M/s Anupam Construction Co., Noida
15	Construction of Primary School, Community Center, Anganwadi building and boundary wall around buildings at resettlement site Sirlay under OS	Open Tender	21.06.13	Two	24.07.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Pradeep Kumar Chourasiya, Mortakka
16	External electrification work at village Melpipliya affected due to filling of Indira Sagar Reservoir from 260 to 262.13 Mtr at under Kannod division district Dewas (M.P.), including all labour, transportation, sundries etc. with all necessary installation, inspection, testing, commissioning and handing over the entire electrical network to MPPKV Co. Ltd.	Open Tender	22.06.13	Two	02.07.13	03	NIL	(1) M/s Surya Electricals, Bhopal (2) M/s Ashok Kumar Jain, Bhopal (3) M/s Rajkumar Gupta, Khandwa
17	Construction of 03 row hume pipe culvert and approach road at village Dhanora for providing approach road to farmers fields under ISP, district Khandwa (M.P.)	Open Tender	22.06.13	Two	24.07.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Hi-Teck, Sanawad
JUNE-2013								
1	Construction of 01 No. RCC box culvert (09 openings of 4.0x4.0 m.) at Sonti river on approach road from Kana to Rajor under ISP, district Dewas (M.P.)	Open Tender	01.04.13	Two	03.05.13 Extended 10.06.13 Extended 01.07.13	03	(1) M/s Pragati Construction, Khandwa	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
2	Construction of 01 No. 1200mm dia 2 row RCC pipe culvert on main approach road at Khapras under ISP, district Dewas (M.P.)	Open Tender	30.04.13	Two	28.05.13 Extended 10.06.13 Extended 05.07.13	03	(1) M/s Dharmendra Singh Tomar, Mohana (Punasa)	(1) M/s Anand Construction Co., Khandwa (2) M/s S.K.S. Constructions, Khandwa
3	External electrification work at resettlement site Billod under ISP of Harsood-Baladi D/c, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to MPPKV Co. Ltd., district Khandwa (M.P.)	Open Tender	30.04.13	Two	28.05.13 Extended 10.06.13 Extended 08.07.13	02	(1) M/s RSJK Infrastructure & Electricals Pvt. Ltd. Bhopal	(1) M/s Rajkumar Gupta, Khandwa
4	Rising of level of main approach road (Minava-Lachhoramal) to village Lachhoramal under ISP, district Khandwa (M.P.)	Open Tender	30.04.13	Two	04.06.13 Extended 17.06.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Ritesh Sharma, Harda (3) M/s Omprakash Patel, Sanawad
5	Construction of Toe wall on Kahu Nalla & upgradation of approach road to village Nimlay under ISP, district Dewas (M.P.)	Open Tender	03.05.13	Two	05.06.13	04	(1) M/s Balaji Construction, Khandwa	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Verma Engineers, Sanawad
6	Providing temporary Tin sheds on hire basis for residential and other purposes under Contingency plan 2013 for submergence affected villages of Omkareshwar Project & Indira Sagar Project , including erection, maintenance, removal etc complete	Open Tender	08.05.13	Two	24.05.13 Extended 07.06.13	02	NIL	(1) M/s Girdhari Lal & Son, Indore (2) M/s Lallooji & Sons, Ahmedabad
7	Hiring of Motor boat with driver, as and when required basis at various submergence affected villages of Indira Sagar Project & Omkareshwar Project, under Contingency Plan-2013 .	Open Tender	13.05.13	Two	29.05.13 Extended 10.06.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Compact Security Service, Bhopal (3) M/s Krishna Engineering Construction Co., Indore
8	Construction of RCC box culvert and approach road to farm land for farmers of Machhondi under ISP, district Khandwa (M.P.)	Open Tender	13.05.13	Two	13.06.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Omprakash Patel, Sanawad
9	Construction of approach road to village Bhamar & Saint Singaji Gadi Esthal under ISP, district Dewas (M.P.)	Open Tender	13.05.13	Two	13.06.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Ritesh Sharma, Harda
10	Construction of approach road to farm field with 02 nos. 1200 mm dia 01 row culvert and 01 no. 1200 mm dia 3 row culvert for farmers of Piplani on Piplani-Igaria road under ISP, district Khandwa (M.P.)	Open Tender	14.05.13	Two	18.06.13	05	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad	(1) M/s Anupam Construction Co., Noida (2) M/s Hi-Teck, Sanawad (3) M/s Anand Construction Co., Khandwa
11	Construction of culverts on approach road at Bhamar for the oustees residing on private land at Bhamar & Upgradation of Saint Singaji Gadi Esthal under ISP, district Dewas (M.P.)	Open Tender	14.05.13	Two	18.06.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Ritesh Sharma, Harda (3) M/s Anupam Construction Co., Noida

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
12	Shifting of 33/11 KV, LT lines & DTR due to filling of Indira Sagar Reservoir from 260 to 262.13 Mtr at various location/village of Chhanera & Harsud-Baladi D/c under Khandwa (O&M) Davison-II, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to MPPKVV Co. Ltd., district Khandwa (M.P.)	Open Tender	14.05.13	Two	18.06.13	06	(1) M/s Spark Electricals, Bhopal (2) M/s Prashant Electricals, Bhopal (3) M/s I.C. Jain, Indore (4) M/s Chokhda Agencies, Sanawad	(1) M/s Ashok Kumar Jain, Sanawad (2) M/s Rajkumar Gupta, Khandwa
13	Construction of 02 nos. Cattle trough at resettlement site Tonki under OSP, district Khandwa (M.P.)	Open Tender	20.05.13	Two	14.06.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Girdhari Lal Meena, Khandwa (3) M/s S.K.S. Constructions, Khandwa
14	Strengthening of intake-well structure at river side of resettlement site Inpun under OSP, district Khandwa (M.P.)	Open Tender	21.05.13	Two	05.06.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Hi-Teck, Sanawad
15	Construction of storm water drain at resettlement site Sirlay under OSP.	Open Tender	27.05.13	Two	28.06.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Verma Engineers, Sanawad
16	Drilling of 05 nos. 150 mm dia tubewell at resettlement site Sirlay of OSP and Bijora Mafi & Chhalpa Khurd of ISP.	Open Tender	12.06.13	Two	28.06.13	03	NIL	(1) M/s Mustaq Ahemad, Sanawad (2) D-Tech Consultant, Sanawad (3) M/s Citizen Borewell, Sanawad
17	Hiring of Hydraulic Excavator / JCB Machine for dismantling of houses of submergence villages of OSP	Open Tender	14.06.13	Two	24.06.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Verma Engineers, Sanawad
MAY-2013								
1	Construction of 01 No. RCC box culvert (01 openings of 3.0x3.0 m.) on Lipli Nalla & field approach and upgradation of Sonamati culvert on Tipras-Namanpura road under ISP, district Dewas (M.P.)	Open Tender	02.02.13	Two	07.03.13 Extended 03.04.13	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad
2	Construction of embankment and RCC culvert on approach road from village Pratappura to Farmer's field under ISP, district Khandwa (M.P.)	Open Tender	12.02.13	Two	19.03.13 Extended 18.04.13	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Ritesh Sharma, Harda
3	Construction of Cement concrete internal road at resettlement site Kothi under OSP, district Khandwa (M.P.)	Open Tender	08.04.13	Two	14.05.13	03	NIL	(1) M/s Mahaveer Builders & Contractors, Indore (2) M/s Omprakash Patel, Sanawad (3) M/s Anupam Construction Co., Noida
4	Construction of main approach road and culverts from Richhpal to resettlement site Indhawadi under OSP, district Khandwa (M.P.)	Open Tender	28.03.13	Two	03.05.13	03	NIL	(1) M/s Harikaran Birla Pvt. Ltd., Sanawad (2) M/s Ritesh Sharma, Harda (3) M/s Omprakash Patel, Sanawad
5	Painting work of Govt. Buildings at resettlement site Devziri under OSP, district Dewas (M.P.)	Open Tender	15.04.13	Two	14.05.13	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Omprakash Patel, Sanawad

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
6	Construction of 01 No. 1200mm dia 3 row RCC hume pipe culvert on Khedipura Nalla at village Malud to provide approach to farm land for farmers of Malud under ISP, district Khandwa (M.P.)	Open Tender	26.04.13	Two	21.05.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Ritesh Sharma, Harda
7	Construction of new internal roads at resettlement site Inpun & Kothi-II under OSP, district Khandwa (M.P.)	Open Tender	30.04.13	Two	28.05.13	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Rewa Birla Care Taker, Sanawad
8	Construction of Toe wall on Undakhal Nalla & upgradation of approach road to village Khapras under ISP, district Dewas (M.P.)	Open Tender	03.05.13	Two	31.05.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Verma Engineers, Sanawad
9	Construction of approach road and culvert for approach to farm land for farmers of Bhawarli , district Khandwa (M.P.)	Open Tender	07.05.13	Two	23.05.13	03	NIL	(1) M/s Ritesh Sharma, Harda (2) M/s Omprakash Patel, Sanawad (3) M/s Anand Construction Co., Khandwa
10	Construction of Boundary wall (in damage portion) of Govt. Girls Higher Secondary School and Utkrashta Higher Secondary School at New Harsood under ISP, district Khandwa (M.P.)	Open Tender	26.02.13	Two	25.03.13 Extended 16.04.13 Extended 03.05.13 Extended 17.05.13	03	(1) M/s Ompraksah Patel, Sanawad	(1) M/s Sunil Constructions, Khandwa (2) M/s Ritesh Sharma, Harda
APRIL-2013								
1	Up-gradation of existing approach road to village Pachola under ISP by raising height of embankment & constructing 02 nos. single row pipe culvert and 02 nos. double row pipe culvert, district Harda (M.P.)	Open Tender	26.02.13	Two	25.03.13	03	NIL	(1) M/s Ompraksah Patel, Sanawad (2) M/s Sunil Constructions, Khandwa (3) M/s Ritesh Sharma, Harda
2	Drilling of 03 nos. 150 mm dia Tubewell with installation of handpump at resettlement site Navalpura & Piplani under ISP, district Khandwa (M.P.)	Open Tender	14.03.13	Two	02.04.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) D-Tech Consultant, Sanawad (3) M/s Citizen Borewell, Sanawad
3	Construction of 01 no. Open well at proposed resettlement site Billod under ISP, district Khandwa (M.P.)	Open Tender	11.03.13	Two	05.04.13	03	NIL	(1) M/s Mustaq Ahemad, Sanawad (2) M/s Citizen Borewell, Sanawad (3) D-Tech Consultant, Sanawad
4	Construction of Water Supply System (submersible motor pump, tube well, pipe line & pump house) at resettlement site Hanifabad under ISP, district Harda (M.P.)	Open Tender	11.03.13	Two	05.04.13	03	NIL	(1) M/s Sunil Constructions, Khandwa (2) M/s Ritesh Sharma, Harda (3) M/s Ompraksah Patel, Sanawad
5	Raising of level of old Harsood approach road near Barud village under ISP, district Khandwa (M.P.)	Open Tender	23.01.13	Two	05.03.13 Extended 02.04.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Ritesh Sharma, Harda

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
6	Construction of 01 no. RCC box culvert (03 openings of 4.0x4.0 m) and approach road from village Dagarkhedhi to farmers fields under ISP.	Open Tender	22.11.12	Two	27.12.12 Extended 18.01.13 Extended 04.02.13 Extended 21.02.13 Extended 12.03.13 Extended 03.04.13	02	NIL	(1) M/s Pragati Construction, Khanwa (2) M/s Anand Construction Co., Khandwa
7	Renovation work of Main Office building at NHDC R&R, Khandwa (M.P.)	Open Tender	13.03.13	Two	09.04.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Rewa Birla Care Taker, Sanawad (3) M/s Verma Engineers, Sanawad
8	External electrification work at village Bichhola Raiyat of ISP under Masandgaon D/c, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to MPMKV Co. Ltd., district Harda (M.P.)	Open Tender	07.02.13	Two	05.03.13 Extended 22.03.13	02	NIL	(1) M/s Chokhda Agencies, Sanawad (2) M/s Rajkumar Gupta, Khandwa
9	Fixing of corner stones for new plots at Resettlement site Inpun & Kothi-II under OSP, district Khandwa (M.P.)	Open Tender	14.03.13	Two	11.04.13	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Rewa Birla Care Taker, Sanawad
10	Supply of ISI marked Grade-II Allumina Ferric & Stable Bleaching Powder Grade-I including loading, unloading and proper stacking in New Harsood filter plant etc. complete with transportation upto water treatment plant of resettlement site New Harsood (Chhanera) under ISP.	Open Tender	11.03.13	Two	05.04.13 Extended 18.04.13	03	NIL	(1) M/s Alfa Gluchem, Shajapur (2) M/s Neha Sales, Corporation, Indore (3) M/s Dalal & Dalal Co., Indore
11	Construction of Community Center building at resettlement site Kothi-II under OSP, district Khandwa (M.P.)	Open Tender	21.03.13	Two	18.04.13	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Verma Engineers, Sanawad
12	Providing & laying of 90 & 75 mm PVC pipe line at resettlement site Inpun-I & II (Sector-B & C) under OSP, district Khandwa (M.P.)	Open Tender	21.03.13	Two	18.04.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Verma Engineers, Sanawad
13	Construction of RCC box culvert (02 openings of 3.0x3.0 m.) on Nalla on approach road from Siraliya to Tamkhan under ISP, district Dewas (M.P.)	Open Tender	13.03.13	Two	16.04.13	07	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Harikaran Birla Pvt. Ltd., Sanawad (3) M/s Pravin Jain, Bhikangaon (4) M/s Pradeep Kumar Chourasiya, Mortakka (5) M/s Anand Construction Co., Khandwa (6) M/s Omprakash Patel, Sanawad (7) M/s Dharmendra Singh Tomar, Mohana (Punasa)

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
14	Construction of approach road and culvert for approach to farm land for farmers of Bhawarli , district Khandwa (M.P.)	Open Tender	13.03.13	Two	16.04.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Ritesh Sharma, Harda
15	Fixing of corner stones in encroachment area at Resettlement site Devziri under OSP, district Dewas (M.P.)	Open Tender	21.01.13	Two	19.02.13 Extended 07.03.13 Extended 02.04.13 Extended 19.04.13	03	(1) M/s Girdhari Lal Meena, Khandwa	(1) M/s Anand Construction Co., Khandwa (2) M/s Rewa Birla Care Taker, Sanawad
16	Extension of water distribution PVC pipe line at resettlement site Kalapatha under ISP, district Khandwa (M.P.)	Open Tender	11.03.13	Two	05.04.13 Extended 18.04.13 Extended 30.04.13	03	NIL	(1) M/s Sunil Constructions, Khandwa (2) M/s Ritesh Sharma, Harda (3) M/s Omprakash Patel, Sanawad
17	Construction of 01 No. RCC box culvert (04 openings of 3.0x3.0 m.) on field approach road from Melpipalya to Tipras on Nalla Nayapur road under ISP, district Dewas (M.P.)	Open Tender	02.02.13	Two	07.03.13 Extended 03.04.13 Extended 24.04.13	03	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Omprakash Patel, Sanawad (3) M/s Anand Construction Co., Khandwa
18	Construction of 01 No. RCC box culvert (03 openings of 3.0x3.0 m.) on Nalla Kabithkali at Gram Panchayat Tipras under ISP, district Dewas (M.P.)	Open Tender	22.01.13	Two	22.02.13 Extended 15.03.13 Extended 04.04.13 Extended 24.04.13	03	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Omprakash Patel, Sanawad (3) M/s Anand Construction Co., Khandwa
MARCH-2013								
1	Construction of WBM (final coat) & asphalting of approach road for resettlement site Dabri (Borkheda Kalan) and Construction of WBM (final coat) & asphalting of approach road from Khandwa-Narmadanagar main road to resettlement site Pipalkota and village Jalkuwan to resettlement site Bijora Mafi under ISP District Khandwa (M.P.)	Open Tender	31.10.12	Two	04.12.12 Extended 20.12.12 Extended 18.01.13 Extended 14.02.13	02	NIL	(1) M/s Pal Associates, Khandwa (2) M/s Pragati Construction, Khanwa
2	Job work for "Operation, running & day to day care of all component of water supply system including watch & ward at resettlement site Devziri under OSP, district Dewas"	Open Tender	21.01.13	Two	19.02.13 Extended 07.03.13	03	(1) M/s R.C. Construction, Bhopal	(1) M/s Birds Eye Security Service, Bairagarh(Bhopal) (2) M/s Compact Security Service, Bhopal
3	Construction of Anganwadi, Primary School & Community Center building at resettlement site Hanifabad under ISP, district Harda (M.P.)	Open Tender	22.01.13	Two	22.02.13 Extended 15.03.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Omprakash Patel, Sanawad

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
4	Construction of 02 Nos. RCC box culvert (02 openings of 3.0x3.0 m.) on Mahu Nalla and field approach road from village Melpipalya to Tipras under ISP, district Dewas (M.P.)	Open Tender	22.01.13	Two	22.02.13 Extended 15.03.13	03	NIL	(1) M/s Orion Contractors Pvt. Ltd., Indore (2) M/s Ompraksah Patel, Sanawad (3) M/s Mahaveer Builders & Contractors, Indore
5	Construction of approach road, internal road , pipe culverts and RCC box culvert at private resettlement site Gunjari under OSP, district Khandwa (M.P.)	Open Tender	29.01.13	Two	06.03.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Krishna Engineering Construction Co., Indore (3) M/s Omprakash Patel, Sanawad
6	Construction of approach road at resettlement site Sirlay under OSP	Open Tender	01.02.13	Two	26.02.13	04	NIL	(1) M/s Dharmendra Singh Tomar, Mohana (Punasa) (2) M/s Verma Engineers, Sanawad (3) M/s Hi-Teck, Sanawad (4) M/s Omprakash Patel, Sanawad
7	Construction of 01 No. RCC box culvert (03 openings of 3.0x3.0m) and approach road to farmer's field at village Bijoramafi under ISP, district Khandwa (M.P.)	Open Tender	05.02.13	Two	14.03.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Pragati Construction, Khanwa (3) M/s Pal Associates, Khandwa
8	Construction of 01 No. RCC box culvert (02 openings of 3.0x3.0m) and approach road to farmer's field at village Bhagwanpura under ISP, district Khandwa (M.P.)	Open Tender	07.02.13	Two	05.03.13	03	NIL	(1) M/s Pragati Construction, Khanwa (2) M/s Anand Construction Co., Khandwa (3) M/s Pal Associates, Khandwa
9	Repairing of existing cement concrete approach road from Karoli to resettlement site Tonki under OSP, district Khandwa (M.P.)	Open Tender	07.02.13	Two	05.03.13	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Verma Engineers, Sanawad
10	Repair of approach road from village Salyakhedi to resettlement site Kankarda under ISP, district Harda (M.P.)	Open Tender	26.02.13	Two	25.03.13	03	NIL	(1) M/s Ritesh Sharma, Harda (2) M/s Sunil Constructions, Khandwa (3) M/s Ompraksah Patel, Sanawad
FEBRUARY-2013								
1	Raising of level of culvert and approach on Dabar-Bhamar approach road under ISP, district Dewas (M.P.)	Open Tender	17.11.12	Two	14.12.12 Extended 29.12.12 Extended 15.01.13 Extended 28.01.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Ompraksah Patel, Sanawad (3) M/s Sakharam Yadav, Chandel (Punasa)
2	Construction of 01 no. RCC box culvert (04 openings of 3.0x3.0m) on approach road from village Rolas to Siraliya on Kabit Nalla under ISP, district Dewas (M.P.)	Open Tender	17.11.12	Two	21.12.12 Extended 15.01.13 Extended 31.01.13 Extended 18.02.13	03	NIL	(1) M/s Ompraksah Patel, Sanawad (2) M/s Anand Construction Co., Khandwa (3) M/s Sakharam Yadav, Chandel (Punasa)

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
3	Construction of 01 no. RCC box culvert (03 openings of 4.0x4.0 m) on approach road from Davtha to Mandleshwar on Lotiya Nalla under ISP (District Dewas).	Open Tender	17.11.12	Two	21.12.12 Extended 15.01.13 Extended 01.02.13 Extended 19.02.13	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Anand Construction Co., Khandwa
4	Construction of Internal roads at resettlement site Sirlay of OSP	Open Tender	12.12.12	Two	15.01.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Krishna Engineering Construction Co., Indore
5	Construction of 1000mm dia 2 row RCC hume pipe culvert on field approach at village Melpipalya island under ISP, district Dewas (M.P.)	Open Tender	03.01.13	Two	29.01.13	03	(1) M/s Rewa Birla Care Taker, Sanawad	(1) M/s Dharmendra Singh Tomar, Mohana (Punasa) (2) M/s Anand Construction Co., Khandwa
6	Drilling of 02 nos. Telescopic tubewell at resettlement site Sirlay under OSP.	Open Tender	03.01.13	Two	29.01.13	04	(1) M/s Omprakash Patel, Sanawad	(1) M/s Mustaq Ahemad, Sanawad (2) M/s Citizen Borewell, Sanawad (3) D-Tech Consultant, Sanawad
7	Drilling of 05 nos. 150 mm dia Tubewell at resettlement site Chhegaon Makhan, Siwar, Dabri and Pipalkota of OSP & ISP, district Khandwa (M.P.)	Open Tender	03.01.13	Two	29.01.13	03	NIL	(1) M/s Mustaq Ahemad, Sanawad (2) M/s Citizen Borewell, Sanawad (3) D-Tech Consultant, Sanawad
8	Nalla training and construction of storm water drain at resettlement site Hanifabad under ISP, district Harda (M.P.)	Open Tender	28.01.13	Two	19.02.13	03	NIL	(1) M/s Sunil Constructions, Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Ritesh Sharma, Harda
9	Construction of hard shoulder of internal road at resettlement site Indhawadi under OSP, district Khandwa (M.P.)	Open Tender	28.01.13	Two	22.02.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Dharmendra Singh Tomar, Mohana (Punasa)
10	Repair of service road of water supply line at resettlement site Inpun under OSP, district Khandwa (M.P.)	Open Tender	28.01.13	Two	22.02.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Hi-Teck, Sanawad
11	Levelling & dressing work in Phase-I at resettlement site Sirlay under OSP	Open Tender	28.01.13	Two	22.02.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Hi-Teck, Sanawad
JANUARY-2013								
1	Drilling of 02 nos. 150 mm dia Tubewell at resettlement site Indhawadi of OSP, district Khandwa (M.P.)	Open Tender	19.11.12	Two	15.01.13	03	NIL	(1) M/s Citizen Borewell, Sanawad (2) M/s D-Tech Consultant, Sanawad (3) M/s Mustaq Ahemad, Sanawad
2	Construction of 01 no. 1000 mm dia 1 row RCC hume pipe culvert on approach road from Chhanera to Resettlement site Satri under ISP.	Open Tender	26.11.12	Two	27.12.12 Extended 18.01.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Rewa Birla Care Taker, Sanawad

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
3	Construction of 01 no. 1200 mm dia 3 row RCC hume pipe culvert on approach road from village Laharpur to Laharpur Raiyat under ISP.	Open Tender	26.11.12	Two	27.12.12 Extended 18.01.13	03	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Rewa Birla Care Taker, Sanawad
4	Job work for Up-keeping and maintenance including safety & day to day care of Tagore Park at Khandwa & City Park at resettlement site New Harsood (Chhanera) under ISP.	Open Tender	05.12.12	Two	29.12.12 Extended 15.01.13	02	NIL	(1) M/s Birds Eye Security Service, Bairagarh(Bhopal) (2) M/s Shri Dadaji Services, Khandwa
5	Construction of 1000mm dia 2 row RCC hume pipe culvert on approach road to Farmers fields at village Mirzapur under ISP, district Dewas (M.P.)	Open Tender	12.12.12	Two	10.01.13 Extended 22.01.13	04	(1) M/s Sakharam Yadav, Punasa	(1) M/s Verma Engineers, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Rewa Birla Care Taker, Sanawad
6	Construction of 01 No. single row hume pipe culvert and approach road from village Bichhola Raiyat to Hanifabad under ISP, district Harda (M.P.)	Open Tender	07.12.12	Two	31.12.12	03	NIL	(1) M/s Sunil Constructions, Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Ritesh Sharma, Harda
7	Construction of 01 No. RCC box culvert (09 openings of 3.0x3.0 m.) on approach road from Pipari to Resettlement site Devziri under OSP, district Dewas (M.P.)	Open Tender	14.11.12	Two	18.12.12 Extended 10.01.13	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Krishna Engineering Construction Co.,Indore

DECEMBER- 2012

1	Development of Park in front of Khedapati Hanuman Mandir at Ganesh Talai, Khandwa (M.P.)	Open Tender	20.10.12	Two	16.11.12 Extended 03.12.12	04	(1) M/s Rajkumar Gupta, Khandwa	(1) M/s Anand Construction Co., Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Verma Engineers, Sanawad
2	Providing & fixing of M.S. Railing in balance portion of parapet wall at Saint Singaji Samadhi Esthal under ISP district Khandwa (M.P.)	Open Tender	09.11.12	Two	11.12.12	03	(1) M/s Pioneer Deligence, Bhopal (2) M/s Mechanical Constructors, Bhopal	(1) M/s Hi-Teck, Sanawad
3	Construction of 01 no. 1200mm dia 3 row RCC hume pipe culvert and 01 no. causeway on Rolas-Siraliya approach road under ISP, district Dewas (M.P.)	Open Tender	17.11.12	Two	14.12.12	04	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Anand Construction Co., Khandwa (4) M/s Krishna Engineering Construction Co.,Indore
4	Construction of causeway on approach road from village Dabar to Bhamar under ISP.	Open Tender	14.11.12	Two	13.12.12	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Krishna Engineering Construction Co.,Indore
5	Construction of Internal road at resettlement site Hanifabad under ISP, district Harda (M.P.)	Open Tender	04.12.12	Two	20.12.12	03	(1) M/s Ritesh Sharma, Harda	(1) M/s Verma Engineers, Sanawad (2) M/s Omprakash Patel, Sanawad

NOVEMBER- 2012

----- NIL -----

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
OCTOBER- 2012								
1	Construction of storm water drain at resettlement site Tonki under OSP.	Open Tender	13.09.12	Two	10.10.12	05	(1) M/s S.K.S. Construction, New Harsood (Khandwa)	(1) M/s Sunil Constructions, Khandwa (2) M/s Anand Construction Co., Khandwa (3) M/s Ompraksah Patel, Sanawad (4) M/s Hi-Teck, Sanawad
2	Fixing of corner stones at Resettlement site Sirlay under OSP.	Open Tender	28.09.12	Two	30.10.12	03	NIL	(1) M/s Sunil Constructions, Khandwa (2) M/s Ompraksah Patel, Sanawad (3) M/s Anand Construction Co., Khandwa

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
SEPTEMBER- 2012								
1	Job work for "Operation, running & day to day care of all component of water supply system including watch & ward at various resettlement sites of Indira Sagar Project & Indira Sagar Colony, Khandwa".	Open Tender	01.08.12	Two	31.08.12 Extended 11.09.12	03	NIL	(1) M/s Chokhda Agencies, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s GA Digital Web Word (P) Ltd., Delhi
AUGUST-2012								
1	Construction 02 Nos. RCC slab culverts on existing Rapta on Barud Mal villagers approach to their lands under ISP	Open Tender	30.04.12	Two	31.05.12 Extended 19.06.12 Extended 06.07.12	03	(1) M/s S.K.S. Construction, New Harsood (Khandwa)	(1) M/s Sunil Construction, Khandwa (2) M/s Suresh Kumar Agrawal, Khandwa
2	Providing Manpower services such as Stenographer, Computer operator, Asstt. Secretarial, Asstt. Technical, Electrician, Driver, Cook, Plumber, Helper for Electrician, Helper, Gardner and Sweeper etc. under R&R Project, of NHDC Ltd.	Open Tender	18.05.12	Two	26.06.12 Extended 20.07.12	03	NIL	(1) M/s Compact Security Services, Khandwa (2) M/s Personel Staffing Solutions Pvt. Ltd. Bhopal (3) M/s GA Digital Web Word (P) Ltd., Delhi
3	Painting , Repair & maintenance work at Tagore Park , Khandwa	Open Tender	29.05.12	Two	26.06.12 Extended 12.07.12	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s S.K.S. Constructions, New Harsood (Khandwa)
4	Construction of Toe wall for retaining earth work due to widening of road from Resettlement site Phefriya Kalan to Farmers fields under ISP.	Open Tender	07.06.12	Two	06.07.12	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Anupam Construction Co., Noida (3) M/s Suresh Kumar Agrawal, Khandwa
5	Construction of Structural spiral staircase at Saint Singaji Samadhi Esthal under ISP	Open Tender	23.07.12	Two	22.08.12	03	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s M/s Chokhda Agencies, Sanawad
6	Construction of approach road for the oustees residing in groups near village Dabar Boriya under ISP.	Open Tender	24.07.12	Two	28.08.12	04	(1) M/s Kalyan Toll Infrastructure Ltd., Indore	(1) M/s Nilesh Khare, Dewas (2) M/s Balaji Construction, Khandwa (3) M/s Anupam Construction Co., Noida
7	Construction of approach road from Resettlement site Devziri to Dharadi under OSP.	Open Tender	24.07.12	Two	28.08.12	04	NIL	(1) M/s Kalyan Toll Infrastructure Ltd., Indore (2) M/s Nilesh Khare, Dewas (3) M/s Balaji Construction, Khandwa (4) M/s Anupam Construction Co., Noida
8	Job work for "Operation, running & day to day care of all component of water supply system including watch & ward at various resettlement sites of Omkareshwar Project ".	Open Tender	01.08.12	Two	31.08.12	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Birds Eye Security Service, Bairagarh(Bhopal) (3) M/s Chokhda Agencies, Sanawad
JULY- 2012								
1	Installation and operation of photo copy machine at R&R office on unit job rate basis for carrying out the photo copy related to various divisions at R&R unit of NHDC.	Open Tender	16.05.12	Two	13.06.12 Extended 29.06.12 Extended 24.07.12 Extended 17.08.12	03	(1) M/s Birds Eye Security Service, Bairagarh (Bhopal) (2) M/s Compact Security Services, Bhopal	(1) M/s Shri Dadaji Services, Khandwa

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
2	Deployment of Mahindra Scorpio (AC) vehicle (including driver) model 2011 on as and when required basis, under NHDC R&R, Khandwa.	Open Tender	29.05.12	Two	26.06.12 Extended 12.07.12	03	NIL	(1) M/s Chokhda Agencies, Sanawad (2) M/s Compact Security Services, bhopal (3) M/s Sai Tours & Travels, Bhopal
3	Hiring of Motor boat with driver at New Harsood (Ghorapachar River) under ISP & Hiring of Motor boat/ boat with driver for the villages affected due to submergence of OSP on as and when required basis.	Open Tender	13.06.12	Two	10.07.12 Extended 07.08.12	03	(1) M/s Birds Eye Security Service, Bairagarh (Bhopal) (2) M/s Omprakash Patel, Sanawad	(1) M/s Verma Engineers, Sanawad
JUNE - 2012								
1	Construction of Protection wall for filling at RCC hume pipe culvert on approach road from Resettlement site Ambakhal to Farmers fields under ISP.	Open Tender	30.03.12	Two	02.05.12 Extended 05.06.12	03	NIL	(1) M/s Suresh Kumar Agrawal, Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Sunil Constructions, Khandwa
2	Fixing of corner stones at Resettlement site Devziri under OSP	Open Tender	28.04.12	Two	29.05.12	02	(1) M/s R.C. Construction, Bhopal	(1) M/s Anand Construction Co., Khandwa
3	Transportation of house hold goods of oustees of OSP.	Open Tender	03.03.12	Two	10.04.12 Extended 25.04.12 Extended 15.05.12	02	NIL	(1) M/s Darcl Ligistics Ltd., Hisar (Haryana) (2) M/s Alfa Packers & Movers, New Delhi
4	Providing temporary Tin sheds on hire basis for residential and other purposes under contingency plan 2012 for submergence affected villages of Omkareshwar Project including erection, maintenance, removal etc complete.	Open Tender	31.05.12	Two	12.06.12	02	NIL	(1) M/s Girdhari Lal & Son, Indore (2) M/s Lallooji & Sons, Ahmadabad
5	Drilling of 04 Nos. 150 mm dia tubewell & providing and installation of 04 Nos. hand pumps with all accessories etc. at Resettlement site Bharadi, Satri, Bediyav & Bharadi (Phata) under ISP.	Open Tender	16.04.12	Two	15.05.12 Extended 31.05.12	03	NIL	(1) M/s S.K.S. Constructions, New Harsood (2) M/s Nilesh Khare, Dewas (3) M/s Anand Construction Co., Khandwa
6	Repair & maintenance of existing water supply scheme at resettlement site Baroda (Satwas) under ISP.	Open Tender	16.04.12	Two	15.05.12 Extended 31.05.12 Extended 19.06.12	03	NIL	(1) M/s S.K.S. Constructions, New Harsood (Khandwa) (2) M/s Nilesh Khare, Dewas (3) M/s Anupam Construction Co., Noida
7	Construction of Structural spiral staircase at Saint Singaji Samadhi Esthal under ISP	Open Tender	30.04.12	Two	31.05.12 Extended 19.06.12	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida
8	Providing services of 14 nos. Vehicles (Mahindra Bolero AC) with power steering or higher model (6+1 seating capacity) along with drivers at NHDC R&R, Khandwa.	Open Tender	30.04.12	Two	05.06.12 Extended 21.06.12	04	(1) M/s Narmada Tours & Travels, Indore	(1) M/s Compact Security Services, Bhopal (2) M/s Shri Dadaji Services, Khandwa (3) M/s Kailash Chand Laddha, Sanawad

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
MAY - 2012								
1	Increase of height of Parapet wall at Saint Singaji Samadhi Esthal under ISP.	Open Tender	30.03.12	Two	02.05.12	03	NIL	(1) M/s Anupam Constr. Co., Noida (2) M/s Suresh Kumar Agrawal, Khandwa (3) M/s Omprakash Patel, Sanawad
2	Construction of Water supply system (Submersible motor pump, pipe line, storage tank, Sumpwell) at Resettlement site Devziri under OSP.	Open Tender	31.03.12	Two	09.05.12	03	NIL	(1) M/s Nilesh Khare, Dewas (2) M/s Anand Construction Co., Khandwa (3) M/s Omprakash Patel, Sanawad
3	External Electrification work for Resettlement site DEVZIRI of OSP, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to M.P.P.K.V.V.Co.Ltd. Udainagar D/c (O&M) Bagli, District Dewas	Open Tender	31.03.12	Two	10.05.12	03	NIL	(1) M/s Anupam Constr. Co., Noida (2) M/s Rajkumar Gupta, Khandwa (3) M/s Surya Electricals, Bhopal
4	Construction of Ghat at Saint Singaji Samadhi Esthal under ISP.	Open Tender	23.03.12	Two	04.05.12	04	NIL	(1) M/s Anupam Constr. Co., Noida (2) M/s Rajkumar Gupta, Khandwa (3) M/s Omprakash Patel, Sanawad (4) M/s Suresh Kumar Agrawal, Khandwa
5	Providing & laying of paver blocks on both side of flanks of approach road at Saint Singaji Samadhi Esthal under ISP.	Open Tender	23.03.12	Two	04.05.12	04	NIL	(1) M/s Anand Constrn.Co. Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Balaji Constrn. Khandwa (4) M/s Rajkumar Gupta, Khandwa
6	Construction of alternate approach road above FRL from Badkhaliya to Resettlement site Belwadi under ISP.	Open Tender	23.03.12	Two	08.05.12	07	(1) M/s Ritesh Sharma, Harda (2) M/s G.C. Mantri, Sanawad	(1) M/s Balaji Construction, Khandwa (2) M/s Rajkumar Gupta, Khandwa (3) M/s Nilesh Khare, Dewas (4) M/s Anupam Construction Co., Noida (5) M/s Omprakash Patel, Sanawad
7	Providing, supplying & fixing of 01 No. 7.5 HP 18 stage submersible motor pump with all accessories etc. & Providing, laying of 75 mm dia PVC pipe line with fixing of water storage tank for water supply scheme at Resettlement site Belwadi under ISP.	Open Tender	30.03.12	Two	02.05.12	03	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Anand Construction Co., Khandwa (3) M/s Nilesh Khare, Dewas
8	Providing, supplying & fixing of 02 No. 6.00 HP 12 stage submersible motor pump with all accessories etc. & Providing, laying of 75 mm dia PVC pipe line with fixing of water storage tank for water supply scheme at private Resettlement site Ambakhal & Rai Khutwal under ISP.	Open Tender	30.03.12	Two	02.05.12	03	NIL	(1) M/s Anupam Constrn. Co., Noida (2) M/s Anand Constrn.Co. Khandwa (3) M/s Nilesh Khare, Dewas
9	Repair, maintenance and white washing & colour washing of residential quarters (Class-II type - 16 units) of Indira Sagar colony, NHDC R&R, Khandwa.	Open Tender	22.03.12	Two	17.04.12 Extended 02.05.12 Extended 18.05.12	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Krishna Engineering Construction Co., Indore

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation
10	Construction of 13 nos. culverts on alternate approach road above FRL from village Badkhaliya to resettlement site Belwadi under ISP.	Open Tender	18.04.12	Two	25.05.12	03	NIL	(1) M/s Rajkumar Gupta, Khandwa (2) M/s Ritesh Sharma, Harda (3) M/s Balaji Construction, Khandwa
11	Construction of approach road including culverts & protection wall, from village Pokhar to oustees residing in groups at Dhansar (Mod) under ISP	Open Tender	21.04.12	Two	29.05.12	05	NIL	(1) M/s Nilesh Khare, Dewas (2) M/s Anand Construction Co., Khandwa (3) M/s Anupam Construction Co., Noida (4) M/s Rajkumar Gupta, Khandwa (5) M/s Balaji Construction, Khandwa
12	Construction of Nalla training across Mela ground at Saint Singaji Samadhi Esthal under ISP	Open Tender	30.04.12	Two	31.05.12	04	NIL	(1) M/s Rajkumar Gupta, Khandwa (2) M/s Suresh Kumar Agrawal, Khandwa (3) M/s Anupam Construction Co., Noida (4) M/s Omprakash Patel, Sanawad
APRIL - 2012								
1	Construction of Sump well at Resettlement site Bhogawan and providing & laying of G.I. Pipe line from Inpun to Bhogawan under OSP.	Open Tender	20.03.12	Two	20.04.12	03	NIL	(1) M/s Suresh Kumar Agrawal, Khandwa (2) M/s Anand Constn.Co. Khandwa (3) M/s Omprakash Patel, Sanawad
2	Construction of approach road for the oustees residing in groups at Dabar (Damkheda Khurd) under ISP.	Open Tender	20.03.12	Two	20.04.12	03	NIL	(1) M/s Suresh Kumar Agrawal, Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Anand Construction Co., Khandwa
3	Renovation work of Guest house D-1 and Quarter D-2 at Indira Sagar Colony, NHDC R&R, Khandwa.	Open Tender	21.12.11	Two	12.01.11 Extended 31.01.12 Extended 22.02.12 Extended 14.03.12 Extended 11.04.12	01	NIL	(1) M/s Chokhda Agencies, Sanawad
4	Construction of balance work of various types of buildings at resettlement site Devziri under OSP.	Open Tender	29.02.12	Two	10.04.12	03	NIL	(1) M/s Krishna Engineering Constn. Co., Indore (2) M/s Anand Constn.Co. Khandwa (3) M/s Anupam Constn. Co., Noida
5	Construction of cement concrete approach road from Pipari-Ratanpur road junction to resettlement site Devziri under OSP.	Open Tender	14.03.12	Two	24.04.12	04	NIL	(1) M/s Kalyan Toll Infrastructure Ltd., Indore (2) M/s K.G. Gupta Infrastructure Pvt. Ltd. Indore (3) M/s Balaji Construction, Khandwa (4) M/s Jupitar International (Sales), Darbhanga (Bihar)
6	Development of plots & Construction of cement concrete internal road at resettlement site Devziri under OSP.	Open Tender	17.03.12	Two	27.04.12	04	NIL	(1) M/s K.G. Gupta Infrastructure Pvt. Ltd., Indore (2) M/s Anupam Constn. Co., Noida (3) M/s Kalyan Toll Infrastructure Ltd., Indore (4) M/s Balaji Constn. Khandwa